



GARDNER ARCHITECTURE ARCHITECTS/ENVIRONMENTAL DESIGN 11502 390TH STREET STRAWBERRY POINT, IA 52076-8232 563.933.4712 563.933.2052 (FAX) info@gardnerarchitecture.com

#### February 5, 2010

0:4- D-----

Edgewood Emergency Services Building Edgewood, Iowa

## PRELIMINARY ESTIMATE OF CONSTRUCTION

Site Development			00,000,00
	•	Paving	
	•	Sidewalks	
	•	Grading	

### Building Shell (Separate from Storm Shelter)------\$ 364,070.00

00 005 00

- Pre-Engineered Building Complete
- Foundations

Seeding

- Floor slabs with vapor barrier and base
- Perimeter Insulation
- **Building Insulation**
- Overhead doors
- Exterior walk doors
- Windows

#### Storm Shelter Development (FEMA Funded)----------\$ 400,668.00

- CMU Solid Concrete Wall Structure, Full Reinforcing
- 8" Precast Structural Concrete Slab Ceiling Structure
- Associated Related Construction
  - Excavation / Foundation Systems
  - Doors / Windows (FEMA Storm Rated)
  - Certain Toilet / Hand-washing Facilities
  - Certain Plumbing
  - o Certain HVAC
  - Certain Electrical including Generation
  - Signage, Communications, Equipment

# Interior Development (Separate from Storm Shelter)-----\$ 68.280.00

- **Partitions**
- Drywall
- Ceilings
- Flooring
- Paint
- Cabinetry
- Interior Doors and Trim

Plumbing (Balance)	\$	42,850.00
HVAC (Balance)	\$	56,900.00
Electrical (Balance, includes portion of generation)  Construction To	<u>\$</u> tal\$1,	
Furnishings and Technology	\$	10,000.00
Construction Contingency	\$	52,000.00
Architectural Fees (Partially FEMA Funded)	\$	88,500.00
Site Survey / Topography / Geo-technical (Partially FEMA Funded)	\$	8,325.00
Grant Management (FEMA Funded)	\$	28,000.00
Special Inspections (FEMA Funded)		
Pier Review (FEMA Funded)		
Bidding / Document Reproduction Project Total-	<u>\$</u> \$1,	

END.